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Statement of Objective – Contract Transition  
 

Background 
 
The transition task order will be issued either concurrently or within days of award on a fixed price 
basis. The transition task order may be priced or not separately priced (NSP), depending on the 
proposed price submitted to the Government in Volume III of the offeror’s proposal. 
 
Period of Performance: Date of Award through April 1, 2010. 
 
Place of Performance: Sioux Falls, SD, offeror’s corporate offices, elsewhere as defined in the 
offeror’s proposal. 
 
Program Objectives 
 
The contractor shall provide a statement of work for transitioning to the new contract. Please 
provide a response, resulting from this statement of objectives, which discusses: 
 
‐ Approach for training staff on IDIQ/Task Order Contracts, IDIQ best practices and processes, cost 

control, program management, corporate practices, etc. to ensure the employees are fully up‐
to‐speed on the first day performance begins (tentatively set for April 1, 2010). 

‐ Approach for mapping  staff into a skills matrix as described under Subfactor B‐2. 
‐ Approach for completing task order planning without affecting ongoing work and work 

management. Note: Award is tentatively set for February 2010 with performance beginning 
April 2010. The Government requires a description as to how the task order planning will occur 
for approximately 50 task orders during this two month period without pulling a large number 
of incumbent staff away from their current jobs. On‐going work under the current contract(s) 
cannot be adversely affected by the transition.  

‐ Approach for recruiting personnel to the Sioux Falls, SD area and/or utilizing corporate reach‐
back to obtain necessary staffing on task orders. 

‐ Best practices for enacting cost control when staffing task orders. 
‐ Quality assurance plan and performance metrics for the transition. 

 
Constraints 
 
‐ Any incumbent staff transitioned to a new contract shall be fully trained on corporate practices 

and general contract information prior to commencement of performance. 
‐ Staff are appropriately mapped and compensated based on the proposed skill matrix. 
‐ Initial task orders proposals shall be submitted to the Government in a timely manner. 


